Cedar Key Water and Sewer District
Request for Proposals — CDBG-DR Grant Administrator

Key staff indicated the District is requesting a Local On-Site Project Manager. Can the
District provide their expectation for time on-site? Local On-Site Project Manager
references the grant administrator who will perform all CDBG-DR Grant
Management duties for Cedar Water and Sewer District. Duties include but are not
limited to the following: federal and state grant documentation, contractor pay
requests, ensures the project is in HUD, Davis-Bacon compliance with all federal
and state rules and provides all necessary communications with Cedar Key Water
and Sewer District. It will be the duty of the Local On-Site Project Manager to
determine how much on-site time is needed for successful project compliance
and completion. Administration is the key word.

Can the District please confirm whether the Local Onsite Project Manager requirement
can be satisfied through a hybrid management approach combining remote and onsite
support? Yes

Can the District please confirm whether the Local Onsite Project Manager role can be
filled by a Project Manager from our Tallahassee office? Yes

Experience of Firm and References — the District requested three example projects.
Can examples from a subcontractor be included? No



1. Environmental Review Record (ERR)

Please clarify whether the selected consultant is expected to prepare the complete HUD Part 58
Environmental Review Record (ERR), provide only administrative support associated with the
environmental review process, or coordinate with an environmental consultant retained
separately by the District. Selected consultant is expected to prepare and complete HUD Part 58
Environmental Review Record (ERR)

2. Environmental Consultant

If preparation of the Environmental Review Record requires specialized environmental
expertise, has the District already retained an environmental consultant, or should respondents
include these services within their proposals? And, if so, what tasks would the consultant be
expected to perform? District has not retained an environmental consultant. Respondents should
include these services within their proposals. Selected consultant is expected to prepare and
complete HUD Part 58 Environmental Review Record (ERR)

3. Total Grant Awards

Please confirm the total award amount for Commerce Agreements MS027 (Wastewater
Treatment Facility Hardening) and MS029 (Potable Water System Hardening). $11,473,297.00

4. Project Schedule

Please provide the anticipated construction schedule and estimated grant performance period
for both projects. The construction schedule will be based on the completion ERR, design, and
bid timeline.

5. Onsite Presence

Does the District anticipate the Successful Respondent maintaining full-time onsite personnel
during any phase of the projects, or may grant management services be provided remotely with
onsite attendance for meetings, procurement activities, construction milestones, monitoring
visits, and other project needs? Grant management services may be conducted remotely with
onsite attendance for meetings, procurement activities, construction milestones, monitoring
visits, and other project needs.
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6. Office Location

If an onsite presence is expected, does the District anticipate providing dedicated office space
for consultant personnel?

7. Monthly Reporting

Will the District require recurring progress meetings and written reports beyond those required
by Florida Commerce? No, but there may well be meetings at that Districts discretion.

8. Financial Administration

Will the consultant be responsible for preparation and submission of all reimbursement
requests, draw requests, and financial reports to Florida Commerce? Yes

9. Procurement Responsibilities

Have any engineering, professional services, or construction contracts already been procured
for these projects? No, we are conducting an Engineering RFQ in conjuction with the RFP.

10. Davis-Bacon Compliance

Is the selected consultant expected to perform certified payroll review and Davis-Bacon
compliance monitoring throughout construction? Yes

11. Commerce Monitoring

Approximately how many Florida Commerce monitoring visits are anticipated during
implementation? Unknown

12. HUD Monitoring

Should the consultant anticipate direct HUD monitoring, or only Florida Commerce monitoring?
That will be up to Florida Commerce

13. Grant Closeout

Please confirm that preparation of the complete grant closeout package for both awards is
included within the requested scope. Confirmed

14. Task Orders

Will separate Task Orders be issued for each grant, or will a single Task Order cover both
projects? Single Task Order

15. Cost Proposal

Should respondents provide estimated labor hours by position, or hourly rates only? Hourly
rates

16. System of Record / Grant Management Software
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Please clarify whether Florida Commerce or the District utilizes an existing grant management
or project management system for administration of these projects. If so, please identify the
system. If no system currently exists, does the District expect the Successful Respondent to
provide a grant management software platform, or may the consultant utilize its internal
project management tools while providing all required reports and documentation? That is a
question for Florida Commerce

17. Existing Grant Documentation

Have project files, procurement files, engineering documentation, environmental
documentation, and grant administration records already been established by the District or
Florida Commerce, or will the Successful Respondent be responsible for developing the grant
administration files from project initiation? Preliminary environmental documentation has
been completed. Successful respondent will be responsible for developing the gramt
administration files from project initiation.

18. Florida Commerce Portal

Please identify the Florida Commerce systems or portals that the Successful Respondent will be
required to utilize for reimbursement requests, reporting, document submission, and grant
administration. The District uses SERA. Not sure which portal the Successful respondent will
use.

19. Environmental Review Status

Please identify the current environmental review status for each project, including whether any
HUD Part 58 Environmental Review Record activities have been initiated or completed by
Florida Commerce or the District. Preliminary Review has been completed.

Can the City please clarify: will environmental review services be needed as well or will those
services be scoped in a separate solicitation? Cedar Key Water and Sewer District is a Special
District, not a City utility. Environmental review will be conducted and completed by the Grant
Administrator.

Aside from the City’s CDBG-DR allocation, does the City anticipate the awarded grant
administrator to help oversee any additional sources of funding? No

Since neither UPS nor FedEx will deliver to a “P.O. Box” address, can the District please confirm it
is acceptable to have delivery labels NOT include the “P.0O. Box 309” information so there is no
confusion with the carrier and therefore proposal responses will be delivered timely? The Cedar
Key Post Office requires all local Post Office Box holders to include a P.O. Box address. Non-USPS
entities may use 510 3rd Street, Cedar Key, FL 32625.

Can the District please clarify/confirm if it is acceptable for a respondent to submit an originally
signed and duly notarized SCANNED copy for each of the five (5) forms requiring notarization? It
is acceptable for a respondent to submit an originally sighed and duly notarized SCANNED copy
for each of the five (5) forms requiring notarization
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